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NOTICE:  Offerors must acknowledge receipt of this amendment in writing, by the date and time specified for proposal submissions or
the date and time specified in Block 6, whichever is later. IF YOUR ACKNOWLEDGEMENT IS NOT RECEIVED AT THE
DESIGNATED LOCATION BY THE SPECIFIED DATE AND TIME, YOUR OFFER MAY BE REJECTED.  If, by virtue of this
amendment, you wish to change your offer, such change must make reference to the solicitation and this amendment and be received
prior to the date and time specified in Block 6.

I.  AMENDMENT
1.  SOLICITATION NUMBER 2.  SOLICITATION DATE 3.  AMENDMENT NUMBER 4. AMENDMENT DATE

DE-RP07-99ID13727 January 22, 1999 M005 February 23, 1999

5.  ISSUED BY 6.  DUE DATE
THIS AMENDMENT DOES NOT CHANGE THE DATE BY WHICH OFFERS ARE
DUE UNLESS A DATE AND TIME IS INSERTED BELOW.U. S. Department of Energy

Idaho Operations Office
Procurement Services Division
850 Energy Drive, MS 1221
Idaho Falls, ID  83401-1563

A.  DATE B.  TIME

7.  FOR MORE INFORMATION CALL (No collect calls)

A.  NAME B.  TELEPHONE C.  E-MAIL ADDRESS

AREA CODE PHONE NUMBER

Michael K. Barrett, SEB Executive Secretary (208) 526-1958 barretmk@id.doe.gov

8.  DESCRIPTION OF AMENDMENT

See following page(s)

Note:  Offerors must acknowledge receipt of this Amendment No. M005 with their offers submitted in response to this solicitation by
completing Block 10 below and submitting this OF 309 with their offers, or by completing Block 14 of all Standard Forms 33 required to be
submitted under this solicitation.

Issued by:   (original signature on file)
                    R. Jeffrey Hoyles
                    Contracting Officer
                    Chairperson, Source Evaluation Board

Except as provided herein, all terms and conditions of the solicitation remain unchanged and in full force and effect.

II.  ACKNOWLEDGMENT OF AMENDMENT

In lieu of other written methods of acknowledgment, the offeror may complete Blocks 9 and 10 and return this amendment to the address in Block 5.
9.  NAME AND ADDRESS OF OFFEROR 10A.  OFFEROR ( Signature of person authorized to sign)

10B.  NAME OF SIGNER

10C.  TITLE OF SIGNER

10D.  DATE

AUTHORIZED FOR LOCAL REPRODUCTION OPTIONAL FORM 309 (9-97)
Prescribed by GSA – FAR (48 CFR) 53.215-1(g)
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The following changes are made as Amendment No. M005 to Solicitation No. DE-RP07-99ID13727:

Sections A – H

(No amendments)

Section I

1. Under the Clause entitled TOTAL AVAILABLE FEE: BASE FEE AMOUNT AND PERFORMANCE
FEE AMOUNT:

a. Paragraph (b), first sentence, after “…agreed upon and” insert a comma.

b. Paragraph (b), first sentence, after “…one year” insert a comma.

c. Paragraph (b), first sentence, after “…appropriate period” insert a comma.

d. Paragraph (b), third sentence, delete the word “on” just prior to “the allocation of fee”.

e. Paragraph (b), beginning of fourth sentence, delete the words “It is herein agreed” and
capitalize “The” to begin the sentence.

f. Subparagraph (c)(1), first sentence, after “…during the period” insert a comma.

g. Subparagraph (c)(3), first sentence, delete “, below,” and replace with “of this clause”.

h. Subparagraph (c)(3),  third sentence, after “or designee” insert a comma.

2. Under the Clause entitled CONDITIONAL PAYMENT OF FEE, PROFIT, OR INCENTIVES:

a. Paragraph (a), last sentence, after “may reduce” delete the comma.

b. Paragraph (a), last sentence, after “cost savings” delete the comma.

c. Paragraph (b), first sentence, between “workplace” and “related” insert a hyphen.

d. Paragraph (b), first sentence, after “classified” insert “information”.

e. Paragraph (b), first sentence, after “designee” delete the comma.

f. Subparagraph (c)(1)(ii), delete “the” where it appears prior to “requirements”.

g. Subparagraph (c)(2), after “Operations/Field Office Manager” insert a comma.

h. Subparagraph (d)(3), after “Operations/Field Office Manager” insert a comma.

Sections J – K

(No amendments)

Sections K – Attachment A

(No amendments)
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Section L

Under Provision L.4 Instructions – Other Written Information, delete paragraph (j) Transition Cost in its
entirety and replace with the following:

“(j) Transition Cost

The transition period (anticipated dates are July 1, 1999 to September 30, 1999) will be
covered by a separate contract on a cost-reimbursement (no fee) basis, subject to the
cost principles of FAR Part 31 and DEAR Part 931.

The offeror shall provide a transition cost estimate that addresses the following elements.

(1)  Cost or pricing data that is of sufficient detail to allow for evaluation of the
reasonableness and cost realism of the proposed effort.  The information
submitted may be in the offeror's preferred format but shall address the total cost
of the transition period by major transition activity.  Proposed costs shall be
broken down by the following major cost elements: direct labor (including number
of personnel and dollars), fringe benefits, indirect cost allocations (by pool type
and rate), relocation, travel, facilities, materials, supplies, subcontracts, and all
other cost elements related to the period of transition.  (Ten Page Limitation)

This information will be evaluated under Evaluation Factor D-3.

(2) An executed Certificate of Current Cost or Pricing Data – see FAR 15.406-2.
This Certificate will not count in the page limitation in (1) above.”

Sections L – Attachments A - I

(No amendments)

Sections L – Attachment J

Section L, Attachment J “Model Transition Contract” is deleted in its entirety and replaced with
Attachment M005-1 to this amendment.

Section M

(No amendments)

Amendment M005 Attachment(s):

Attachment M005-1 - Section L  Attachment J – MODEL TRANSITION CONTRACT
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Section A – STANDARD FORM 307

Section B – SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SERVICES BEING ACQUIRED

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except
as may be expressly set forth in this contract as furnished by the Government) and otherwise do all things
necessary for, or incident to, performing and providing the following items of work:

Item 1 - Transition period services described in the Statement of Work contained in Section C and
Section J, Attachment E.

Item 2 - Reports in accordance with Section J, Attachment A, Reporting Requirements Checklist.

B.2 OBLIGATION OF FUNDS

The amount presently obligated under this contract is (to be determined).

B.3 ESTIMATED COST

The total estimated cost for the above items being acquired excluding the cost of Government leased
facilities is $  TBD.  No fee shall be paid to the Contractor under this contract.  (See the Section I clause
entitled "Cost Contract --  No Fee")..

Section C – DESCRIPTION/SPECIFICATION/WORK STATEMENT

C.1 STATEMENT OF WORK

(a) General

(1) Purpose

This Statement of Work defines tasks and effort to be performed by the
Contractor in performance of its transition contract to assume Management and
Operations (M&O) at the INEEL on October 1, 1999.

(2) Scope

The Contractor shall provide personnel and perform all necessary tasks to
efficiently and effectively complete the transition from the incumbent contractor
[(Lockheed Martin Idaho Technologies Company (LMITCO)] to the Contractor in
managing and operating the INEEL.  Areas of emphasis include personnel,
ES&H, property management, business management, and baselining of on-going
programs and operations.

(b) Guidance and Direction

The Contractor's performance to the requirements of the SOW shall be under the
guidance of the DOE Idaho Operations Office Manager.  The Manager's authorized
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representative shall provide administrative guidance to the Contractor in performance of
the requirements of the SOW.

(c) Reference Documents

A. Contract Document DE-AC07-99ID13727

(d) Management

For the period of performance of the transition contract, the senior management official of
the Contractor has full responsibility for carrying out all transition tasks.  This
responsibility includes technical performance, cost control, and overall compliance.

(e) Work Task Statements

The Contractor shall provide transition services in preparation for the assumption of full
authority and responsibility for the management and operations of the INEEL in
accordance with the Statement of Work, which is provided as Section J, Attachment E to
this contract.

(f) In addition to the reporting requirements identified in Section J, Attachment A of this
contract, the Contractor shall furnish the following deliverables to DOE-ID on or before
the dates indicated:

Deliverable Days Following
Transition Award Desired Date

Individual salary action requests 30 08/01/99
Proof of becoming signatory to the
INEEL Site Stabilization and
Construction Jurisdictional
Procedural Agreement

60 09/01/99

Complete Purchasing System written
description 60 09/01/99

Payments-Cleared Subcontract with
Financial Institution to DOE for
Approval

60 09/01/99

C.2 REPORTS

Reports shall be prepared and submitted in accordance with the reporting requirements in
Section J.

Section D – PACKAGING AND MARKING

D.1 PACKAGING

Preservation, packaging, and packing for shipment or mailing of all work delivered hereunder
shall be in accordance with good commercial practice and adequate to insure acceptance by
common carrier and safe transportation at the most economical rate(s).
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D.2 MARKING

Each package, report or other deliverable shall be accompanied by a letter or other document
which:

(a) Identifies the contract by number under which the item is being delivered.

(b) Identifies the deliverable Item Number or Report Requirement that requires the delivered
item(s).

Section E –  INSPECTION AND ACCEPTANCE

E.1 INSPECTION

Inspection of all items under this contract shall be accomplished by the DOE Contracting Officer
Representative (COR), or any other duly authorized Government representative.

E.2 ACCEPTANCE

Acceptance of all services under this contract (including "Reporting Requirements," if any) shall
be accomplished by the Contracting Officer, or any duly authorized Government representatives.

E.3 FAR 52.246-5  INSPECTION OF SERVICES – COST REIMBURSEMENT (APR 1984)

(a) Definition.  "Services," as used in this clause, includes services performed, workmanship,
and material furnished or used in performing services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract.   Complete records of all
inspection work performed by the Contractor shall be maintained and made available to
the Government during contract performance and for as long afterwards as the contract
requires.

(c) The Government has the right to inspect and test all services called for by the contract, to
the extent practicable at all places and times during the term of the contract.   The
Government shall perform inspections and tests in a manner that will not unduly delay the
work.

(d) If any of the services performed do not conform with contract requirements, the
Government may require the Contractor to perform the services again in conformity with
contract requirements, for no additional fee.   When the defects in services cannot be
corrected by reperformance, the Government may -

(1) require the Contractor to take necessary action to ensure that future performance
conforms to contract requirements; and

(2) reduce any fee payable under the contract to reflect the reduced value of the
services performed.

(e) If the Contractor fails to promptly perform the services again or take the action necessary
to ensure future performance in conformity with contract requirements, the Government
may -
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(1) by contract or otherwise, perform the services and reduce any fee payable by an
amount that is equitable under the circumstances; or

(2) terminate the contract for default.

Section F – DELIVERIES OR PERFORMANCE

F.1 DELIVERIES

Delivery of products under this Contract shall be in accordance with the written direction of the
Contracting Officer or any other duly authorized Government representative.

F.2 TERM OF CONTRACT

The term of the contract will commence on the effective date of award with all work to be
completed no later than September 30, 1999.  This contract will remain open for a period of one
year to allow all relocation charges to be received.  This contract may be extended by mutual
agreement of the parties for the sole purpose of paying relocation costs.

F.3 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance under the contract will be in the vicinity of Idaho Falls, ID and
Scoville, ID and is further described in Section C and Section J, Attachment E.

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984)

 (a) The Contracting Officer may, at any time, by written order to the Contractor, require the
Contractor to stop all, or any part, of the work called for by this contract for a period of 90
days after the order is delivered to the Contractor, and for any further period to which the
parties may agree.  The order shall be specifically identified as a stop-work order issued
under this clause.  Upon receipt of the order, the Contractor shall immediately comply
with its terms and take all reasonable steps to minimize the incurrence of costs allowable
to the work covered by the order during the period of work stoppage.  Within a period of
90 days after a stop-work order is delivered to the Contractor, or within any extension of
that period to which the parties shall have agreed, the Contracting Officer shall either-

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Termination clause
of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work.  The Contracting Officer
shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee,
or a combination thereof, and in any other terms of the contract that may be affected and
the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allowable to, the performance of any part of this
contract; and
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(2) The Contractor asserts a claim for the adjustment within 30 days after the end of
the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the
claim asserted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for
the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.

Section G – CONTRACT ADMINISTRATION DATA

G.1 CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence submitted under this contract
shall be subject to the following procedures:

(a) Technical Correspondence.  Technical correspondence concerning performance of this
contract shall be addressed to the DOE Contracting Officer Representative (COR) with
an information copy of the correspondence to the Contracting Officer.  Technical
correspondence addresses issues relating to work effort of the contract (i.e. request
interpretation of contractual requirements for performance) or requests approval or
disapproval of reports, drawings or other work products.

(b) Patents/Technical Data Correspondence.  Correspondence concerning patent and
technical data issues shall be addressed to the Patent Counsel, Office of Patent Counsel
as designated in G.2, with an information copy to the Contracting Officer and the COR.

(c) Non-technical Administrative Correspondence.  All correspondence, other than technical
correspondence, shall be addressed to the Contracting Officer, with information copies of
the correspondence to the COR, and to the Patent Counsel (where patent or technical
data issues are involved).

(d) Subject Line(s).  All correspondence shall contain a subject line commencing with the
contract number, as illustrated below:

"SUBJECT:  Contract No. DE-AC07-99ID13756
(Insert subject topic after contract number, e.g.,
"Request for subcontract placement consent")".

G.2 DESIGNATION OF PATENT ADVISOR

The following office is hereby designated to represent the Contracting Officer in administering the
Patent Clauses in this contract.

Deputy Chief Counsel, Intellectual Property Law Division
U. S. Department of Energy
Chicago Operations Office
9800 South Cass Avenue
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Argonne, IL  60439

Telephone: (630) 252-2176
Fax: (630) 252-2779

Correspondence with respect to this clause shall be directed to the above with a copy to the
Contracting Officer and COR.

G.3 CONTRACTING OFFICER REPRESENTATIVE (COR)

The Contracting Officer Representative(s) (COR) will be designated by separate letter and will
represent the Contracting Officer in the technical phases of the work.  The COR is not authorized
to change any of the terms and conditions of this contract.  Changes in the Scope of Work will be
made only by the Contracting Officer by properly written modification(s) to the contract.

G.4 CONTRACT ADMINISTRATION

The contract will be administered by:

U.S. Department of Energy
Idaho Operations Office
Procurement Services Division
ATTN:  Michael K. Barrett, Contracting Officer
850 Energy Drive, MS 1221
Idaho Falls, Idaho  83401-1563

Telephone: (208) 526-5743
Fax: (208) 526-5548
E-mail: barretmk@id.doe.gov

Written communication shall make reference to the contract number and shall be mailed to the
above address.

G.5 DESIGNATION OF PROPERTY ADMINISTRATOR

As required under FAR 45.104 and DOE-Property Management Regulation 109-1.5202, the
property administrator for this contract shall be the ID Organizational Property Management
Officer (ID-OPMO).

G.6 INFORMATION ON VOUCHERS/INVOICES

All vouchers/invoices shall include a Statement of Services rendered. This statement shall
include, as a minimum, a breakout by cost or price element and Task Order (if applicable) of all
services actually provided by the Contractor, both for the current billing period and cumulatively
for the entire contract.
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Section H – SPECIAL CONTRACT REQUIREMENTS

H.1 TECHNICAL DIRECTION

(a) Performance of the work under this contract shall be subject to the technical direction of
DOE Contracting Officer's Representative (COR).  The term "technical direction" is
defined to include, without limitation:

(1) Directions to the Contractor which redirect the contract effort, shift work
emphasis between work areas or tasks, require pursuit of certain lines of inquiry,
fill in details or otherwise serve to accomplish the contractual Statement of Work.

(2) Provision of written information to the Contractor, which assists in the
interpretation of drawings, specifications or technical portions of the work
description.

(3) Review and, where required by the contract, approval of technical reports,
drawings, specifications and technical information to be delivered by the
Contractor to the Government under the contract.

(b) Technical direction must be within the scope of work stated in the contract.  The COR
does not have the authority to, and may not, issue any technical direction which:

(1) Constitutes an assignment of additional work outside the Statement of Work;

(2) Constitutes a change as defined in the contract clause entitled "Changes;"

(3) In any manner causes an increase or decrease in the total estimated contract
cost, the fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract;
or

(5) Interferes with the Contractor's right to perform the terms and conditions of the
contract.

(c) All technical direction shall be issued in writing by the COR.

(d) The Contractor shall proceed promptly with the performance of technical direction duly
issued by the COR in the manner prescribed by this clause and within its authority under
the provisions of this clause.  If, in the opinion of the Contractor, any instruction or
direction by the COR falls within one of the categories defined in (b)(1) through (b)(5)
above, the Contractor shall not proceed but shall notify the Contracting Officer in writing
within five (5) working days after receipt of any such instruction or direction and shall
request the Contracting Officer to modify the contract accordingly.  Upon receiving the
notification from the Contractor, the Contracting Officer shall:

(1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor's letter that the technical direction is within the scope of the contract
effort and does not constitute a change under the "Changes" clause of the
contract;
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(2) Advise the Contractor in writing within a reasonable time that the Government will
issue a written change order.

(e) A failure of the Contractor and Contracting Officer to agree that the technical direction is
within the scope of the contract, or a failure to agree upon the contract action to be taken
with respect thereto shall be subject to the provisions of the clause entitled "Disputes--
Alternate I." 

H.2 MODIFICATION AUTHORITY

Notwithstanding any of the other clauses of this contract, the Contracting Officer shall be the only
individual authorized to:

(a) Accept nonconforming work,

(b) Waive any requirement of this contract, or

(c) Modify any term or condition of this contract.

H.3 GOVERNMENT-FURNISHED PROPERTY AND DATA

Only that property and data specifically included in the LISTING OF GOVERNMENT-
FURNISHED PROPERTY, Section J, Attachment D to the contract, shall be furnished.

H.4 CONFIDENTIALITY OF INFORMATION

(a)   To the extent that the work under this contract requires that the Contractor be given
access to confidential or proprietary business, technical, or financial information
belonging to the Government or other companies, the Contractor shall after receipt
thereof, treat such information as confidential and agrees not to appropriate such
information to its own use or to disclose such information to third parties unless
specifically authorized by the Contracting Officer in writing.  The foregoing obligations,
however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in public domain;

(2) Information which is published after receipt thereof by the Contractor or
otherwise becomes part of the public domain through no fault of the Contractor;

(3) Information which the Contractor can demonstrate was in its possession at the
time of receipt thereof and was not acquired directly or indirectly from the
Government or other companies;

(4) Information which the contractor can demonstrate was received by it from a third
party who did not require the Contractor to hold it in confidence.

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access, whereby the employee agrees
that he will not discuss, divulge or disclose any such information or data to any person or
entity except those persons within the Contractor's organization directly concerned with
the performance of the contract.
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(c) The contractor agrees, if requested by the Government, to sign an agreement identical, in
all material respects, to the provisions of this clause, with each company supplying
information to the Contractor under this contract, and to supply a copy of such agreement
to the Contracting Officer.  From time to time upon request of the Contracting Officer, the
Contractor shall supply the Government with reports itemizing information received as
confidential or proprietary and setting forth the company or companies from which the
Contractor received such information.

(d) The Contractor agrees that upon request by DOE it will execute a DOE-approved
agreement with any party whose facilities or proprietary data it is given access to or is
furnished, restricting use and disclosure of the data or the information obtained from the
facilities.  Upon request by DOE, such an agreement shall also be signed by Contractor
personnel.

(e) This clause shall flow down to all subcontracts.

H.5 SUBCONTRACTS

Prior to the placement of subcontracts and in accordance with the clause, "Subcontracts Under
Cost-Reimbursement and Letter Contracts," the Contractor shall insure that they contain:

(a) All of the clauses of this contract (altered when necessary for proper identification of the
contracting parties) which contain a requirement for such inclusion in applicable
subcontracts;

(b) Any applicable subcontractor Certificate of Current Cost or Pricing Data (see FAR
15.403-3) and subcontractor Representations and Certifications; and

(c) Any required prior notice and description of the subcontract is given to the Contracting
Officer and any required consent is received.  Except as may be expressly set forth
therein, any consent by the Contracting Officer to the placement of subcontracts shall not
be construed to constitute approval of the subcontractor or any subcontract terms or
conditions; contract or any of the respective obligations of the parties thereunder, or
creation of any subcontractor privity of contract with the Government.

H.6 INDIRECT COSTS

(a) Pending establishment of final indirect cost rates for any period, billing and
reimbursement of indirect costs shall be made on the basis of provisional rates approved
by the Cognizant Contracting Officer for indirect rate matters.  The provisional rates shall
reflect the anticipated actual annual rates.

(b) If during the period of performance the Contractor projects a change in the annual rates,
the Contractor shall notify the Cognizant Contracting Officer in writing.  The Contractor
shall also submit this notification to the Cognizant Government audit agency and the
office responsible for administration of the contract.  After coordination with the
responsible administration office and/or audit agency, the cognizant Contracting Officer
shall change the DOE-approved provisional rates as appropriate.

(c) If during the period of performance, this Contractor's provisional rates have not been
established for a particular fiscal year, the Contractor shall continue to bill using those
rates most recently approved by the Cognizant Contracting Officer.
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H.7 REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF THE OFFEROR

The Representations, Certifications, and Other Statements of the Offeror submitted with the offer
for Contract No. DE-AC07-99ID13727, by reference, hereby incorporated in and made a part of
this contract.

H.8 PUBLIC RELEASE OF INFORMATION

(a) Contractors will be responsible for developing, planning and coordinating proactive
approaches to dissemination of timely information regarding DOE unclassified activities.
This will be accomplished through coordination with DOE.  Proactive communications or
public affairs programs will include or make use of a variety of tools, among them open
houses, newsletters, press releases and/or conferences, audio/visual presentations,
speeches, forums, and tours.  The responsibility will be carried out in such a manner that
the public, whether it is the media, citizen's groups, private citizens or local, state or
Federal Government officials, has a clear understanding of DOE activities at the INEL.

(b) Contractors will be responsible for following established DOE procedures for clearances
on all oral, written and audio/visual informational material prepared for public use.

H.9 PRIVACY ACT SYSTEMS OF RECORDS

The Contractor shall design, develop, or operate the following systems of records on individuals
to accomplish an agency function pursuant to the clause in Section I entitled "Privacy Act."

DOE System
  Number  Title

DOE-05 Personnel Records of Former Contractor Employees

DOE-15 Payroll and Pay Related Data for Employees of Terminated Contractors

DOE-33 Personnel Medical Records

DOE-35 Personnel Radiation Exposure Records

DOE-38 Occupational and Industrial Accident Records

DOE-40 Contractor Insurance Claims

DOE-43 Personnel Security Clearance Files

DOE-51 Employee and Visitor Access Control Records

The above list shall be revised from time to time by mutual agreement between the Contractor
and the Contracting Officer as may be necessary to keep it current.  Such changes need not be
formally incorporated before the annual contract update modification, but shall have the same
effect as if actually listed above for the purpose of satisfying the listing requirement contained in
paragraph (a)(1) of the clause in section I entitled "Privacy Act."
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H.10 RELOCATION COSTS

The allowability of relocation costs shall be determined by 41 CFR Part 302.

Section I – CONTRACT CLAUSES

I.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by
Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES
INCORPORATED BY REFERENCE (FEB 1998)" in Section I of this contract.

FAR (52) OR
DEAR (952)
NUMBER

TITLE DATE

52.202-1 DEFINITIONS OCT 1995
52.203-3 GRATUITIES APR 1984
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO  THE
GOVERNMENT JUL 1995

52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995

52.203-8 CANCELLATION, RECISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY JAN 1997

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  IMPROPER ACTIVITY JAN 1997

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS JUN 1997

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER JUN 1996

52.209-6
PROTECTING THE GOVERNMENT'S INTEREST  WHEN
SUBCONTRACTING WITH CONTRACTOR'S DEBARRED, SUSPENDED,
OR PROPOSED FOR DEBARMENT

JUL 1995

52.215-2 AUDIT AND RECORDS--NEGOTIATION AUG 1996
52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT OCT 1997
52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA OCT 1997
52.215-12 SUBCONTRACTOR COST OR PRICING DATA OCT 1997
52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY OCT 1997
52.216-7 ALLOWABLE COST AND PAYMENT APR 1998
52.216-11 COST CONTRACT--NO FEE APR 1984
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS JAN 1999
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN JAN 1999
52.219-16 LIQUIDATED DAMAGES - SMALL BUSINESS SUBCONTRACTING PLAN AUG 1998

52.219-23 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL
DISADVANTAGED BUSINESS CONCERNS OCT 1998

52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM –
DISADVANTAGED STATUS AND REPORTING JAN 1999

52.222-3 CONVICT LABOR AUG 1996
52.222-26 EQUAL OPPORTUNITY FEB 1999
52.222-28 EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS FEB 1999

52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF
THE VIETNAM ERA APR 1998

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES JUN 1998
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52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS
OF THE VIETNAM ERA APR 1998

52.223-2 CLEAN AIR AND WATER APR 1984
52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW APR 1998
52.223-6 DRUG-FREE WORKPLACE JAN 1997
52.225-11 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES AUG 1998

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES SEP 1996

52.227-1 AUTHORIZATION AND CONSENT JUL 1995

52.227-2 NOTICE AND ASSISTANCE CONCERNING PATENT AND COPYRIGHT
INFRINGEMENT AUG 1996

52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS MAR 1996
52.230-2 COST ACCOUNTING STANDARDS MAR 1996
52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS APR 1998
52.231-17 INTEREST JUN 1996
52.232-5 PROMPT PAYMENT* JUN 1997
52.232-18 AVAILABILITY OF FUNDS APR 1984
52.232-22 LIMITATION OF FUNDS APR 1984

AVAILABILITY OF FUNDS JAN 198652.232-23 ALTERNATE I APR 1984

52.232-33  MANDATORY INFORMATION FOR ELECTRONIC FUNDS TRANSFER
PAYMENT AUG 1996

DISPUTES MAR 1994
52.233-1

ALTERNATE I DEC 1991
PROTEST AFTER AWARD AUG 1996

52.233-3
ALTERNATE I JUN 1985

52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND
VEGETATION APR1984

52.237-3 CONTINUITY OF SERVICES JAN 1991
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984
52.242-3 PENALTIES FOR UNALLOWABLE COSTS OCT 1995
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1997
52.242-13 BANKRUPTCY JUL 1995

CHANGES – COST REIMBURSEMENT AUG 1987
52.243-2

ALTERNATE I APR 1984
SUBCONTRACTS AUG 1998

52.244-2
ALTERNATE II AUG 1998

52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL
COMPONENTS APR 1998

52.246-25 LIMITATION OF LIABILITY - SERVICES FEB 1997
52.249-6 TERMINATION (COST-REIMBURSEMENT) SEP 1996
52.253-1 COMPUTER GENERATED FORMS JAN 1991
952.202-1 DEFINITIONS SEP 1991

952.208-70 PRINTING APR 1984
952.211-71 PRIORITIES AND ALLOCATIONS (ATOMIC ENERGY) JUN 1996
952.216-7 ALLOWABLE COST AND PAYMENT – ALTERNATE II APR 1998

952.222-70 WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES JAN 1993

952.223-71 INTEGRATION OF ENVIRONMENT, SAFETY AND HEALTH INTO WORK
PLANNING AND EXECUTION JUN 1997
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952.223-75 PRESERVATION OF INDIVIDUAL OCCUPATIONAL RADIATION
EXPOSURE RECORDS APR 1984

952.226-74 DISPLACED EMPLOYEE HIRING PREFERENCE JUN 1997
952.235-70 KEY PERSONNEL APR 1994

952.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-
MATERIAL, OR LABOR-HOUR CONTRACTS) JAN 1986

952.251-70 CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS APR 1989

I.2 FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the DOE Procurement Executive or designee
and shall not be binding until so approved.

Section J – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

PART III - SECTION J - LIST OF ATTACHMENTS

LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

ATTACHMENTS PAGE

ATTACHMENT A - REPORTING REQUIREMENT CHECKLIST
ATTACHMENT B - LISTING OF KEY PERSONNEL
ATTACHMENT C - BILLING INSTRUCTIONS
ATTACHMENT D - LISTING OF GOVERNMENT-FURNISHED PROPERTY
ATTACHMENT E – STATEMENT OF WORK

ATTACHMENT A
REPORTING REQUIREMENT CHECKLIST

DISTRIBUTION OF REPORTS

FREQUENCY
NO. OF
COPIES DISTRIBUTION

Management Plan Once After
Award

1,1 A,B

Status Report Weekly
and Final

1,1 A,B

Milestone Schedule/Plan (DOE F.1332.3) Once After
Award

1,1 A,B

Cost Plan (DOE F.1332.7) Once After
Award

1,1,1 A,B,C

Milestone Schedule Status (DOE F.1332.3) Monthly 1,1 A,B

Cost Management Report (DOE F.1332.9) Monthly 1,1,1 A,B,C

Conference Record As
Required

1,1 A,B
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Hot Line Report As
Required

1,1 A,B

REPORT DISTRIBUTION ADDRESSEE LIST

        A.  U.S. Department of Energy
            Idaho Operations Office
            ATTN:  Julie E. Connor
            850 Energy Drive, MS 1203
            Idaho Falls, ID  83401-1563

        B.  U.S. Department of Energy
            Idaho Operations Office
            ATTN: Michael K. Barrett
            850 Energy Drive, MS 1221
            Idaho Falls, ID 83401-1563

        C.  U.S. Department of Energy
            Idaho Operations Office
            Finance Division
            850 Energy Drive, MS 1242
            Idaho Falls, ID  83401-1563

*  To be designated by separate correspondence.

MANAGEMENT PLAN

The "Management Plan" describes the contractor's approach to performing the effort and producing the
products identified in the contractual agreement, and the technical, schedule, cost, and financial
management control systems to be used to manage that performance.  The content and level of detail in
the "Management Plan" vary with the type of contractual agreement and the nature of the work involved;
however, they must be sufficiently comprehensive to describe the planned execution, management, and
results of the work. The contractor may attach existing materials (e.g., company personnel management
procedures) as appropriate.  The plan should include:

a. A brief consolidated executive summary permitting general management to quickly
comprehend the most significant components of the plan.  This summary should be sufficient to present a
comprehensive overview of the project and should stress the logical interrelationships among the
significant planned components.

b. A brief introduction including a background (e.g., legislative, scientific, sociological, and
historical) that demonstrates the contractor's understanding of the problems, both management and
technical, associated with the proposed effort.

c. An overall description of planned accomplishments including technical, schedule, cost
and financial results, and how they interrelate.

d. A detailed Work Plan, which shall include an identification and schedule of major
milestones and major decisions.  The Work Plan shall be subdivided into work elements of sufficient
detail to identify each and every essential and significant accomplishment necessary for completion of the
Statement of Work.  The work elements shall be arranged in a block diagram to form a Work Breakdown
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Structure.  Each work element shall be assigned a number according to a logical and comprehensive
numbering system.  Each work element in this Work Breakdown Structure shall be defined in a Work
Breakdown Structure Dictionary.  A Network Diagram such as Program Evaluation and Review Technique
(PERT) or Critical Path Method (CPM) shall be used to represent the interrelationships of work elements
and their relationship to the Statement of Work major accomplishments.  This cost and schedule of each
of these work elements must be planned for the ensuing year.

e. A description of the management systems employed to control cost and schedule
performance, including a discussion of the organization components responsible for cost and schedule
management, and an explanation of planning, budgeting, accounting, and analytical procedures and
systems.

f. A description of the technical support systems and controls employed to enable and
control the planned technical results, including systems engineering, configuration management, quality
assurance, safety engineering, environmental engineering, data processing, and any other systems, as
applicable.

g. A description of the administrative support systems and controls employed to facilitate
execution of the contract.  The description should include an overview of those systems that support
general corporate efforts but which are not dedicated to specific project activities.

STATUS REPORT

The "Status Report" is the Contractor project manager's concise narrative assessment of the status of the
work being performed under the contractual agreement.  DOE management uses the report to monitor
status and to provide early recognition of potential problem areas.  The report highlights changes to
objectives, changes to technical approach, task variances from baselines in excess of stipulated
thresholds by reporting element, causative factors, and actions taken or proposed to resolve them, as
well as factors with potential for causing significant variances in the future.  Task progress may also be
highlighted.  The report next identifies open items requiring action by DOE or the contractor.  The report
also provides a summary assessment of the current situation, including a forecast of the near future and
the expected impact on project accomplishment.  The report may be accompanied by attachments,
including funding status, funding by time period, and a cost change reconciliation.

MILESTONE SCHEDULE PLAN

The "Milestone Schedule Plan/Status Report" (DOE F 1332.3) is a dual-purpose form to be used first as a
baseline plan and then as a status report (see clause entitled "Milestone Schedule Status Report).  When
used as the "Milestone Schedule Plan," it establishes the Contractor's time schedule for accomplishing
the planned events and milestones for each reporting category identified in the contract.  It encompasses
each line item or task required by the contractual agreement.  Standard symbols and charting
conventions described on the reverse side of the form are used to chart the intermediate events and
milestones of each reporting category.  A "Milestone Log," which is included as an attachment to the
"Milestone Plan/Status Report," lists intermediate events and critical milestones with the element code,
descriptive name of the event or milestone, and the scheduled date of completion.  If both this report and
a Management Plan are requested, this report should be included with the Management Plan.

COST PLAN

The "Cost Plan" (DOE F 1332.7) establishes the plan for accruing total costs for the life of the contractual
agreement.  The time-phased baseline plan establishes the basis for the measurement of actual cost
accumulation and provides basic information for updating and forecasting budget requirements.  The
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"Cost Plan" itemizes accrued costs for prior fiscal years, the current fiscal year by month, and future fiscal
years until completion of the contractual agreement.  If both this report and a Management Plan are
requested, this report should be included with the Management Plan.

MILESTONE SCHEDULE PLAN/STATUS REPORT

The "Milestone Schedule Plan/Status Report" (DOE F 1332.3) is a dual-purpose form.  As the "Milestone
Schedule Status Report," measures the completion status of activities and events shown on the baseline
"Milestone Schedule Plan" and shows planned and accomplished events and milestones, and changes in
schedule.  It addresses each item or task required by the contractual agreement at the same level of
detail as the baseline plan.

COST MANAGEMENT REPORT

The "Cost Management Report” (DOE F 1332.9) is a periodic report of the cost status of the contractual
agreement to be completed with the "Cost Plan".  Both DOE and Contractor management use it for
monitoring, controlling, and planning allocation of dollar resources.  This form contains actual cost status
for the reporting and prior periods, and estimates of dollar costs for the remainder of the fiscal year and
the balance of the effort.

CONFERENCE RECORD

The "Conference Record" documents for the DOE Contracting Officer's Representative (COR), DOE
Contracting Officer, and the Contractor, and understanding of significant decisions, direction or
redirection, or required actions resulting from meetings with DOE representatives.  It is required for any
meeting, conference, or phone conversation in which a decision is made that may change the schedule,
labor, cost, or technical aspects of the contractual agreement or the approved baseline plans.  The report
shall contain the following information as applicable.

a. Report title ("Conference Record"), number, and the date prepared.

b. Contract title and number, and the Contractor's name and address.

c. Date of meeting or telephone conversation, with a list of those involved and their titles.

d. Subject(s) discussed, decisions reached, and directions given.

e. Variances from previous directions and conclusions.

f. Required Actions.

g. Distribution.

h. Signature of preparer.

HOT LINE REPORTS

    a.   The "Hot Line" Report may be used to report a major breakthrough in research,
development, or design; an event causing a significant schedule slippage or cost overrun; achievement or
failure to achieve an important technical objective; or any requirement for quickly documented direction or
redirection.  The report is submitted by the most rapid means available, usually electronic, and should
confirm telephone conversations with DOE representatives.  Identification as a "Hot Line Report" serves



Solicitation No. DE-RP07-99ID13727 – Through Amendment M005

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

ATTACHMENT J – MODEL TRANSITION CONTRACT

Section L – Attachment J – Page 17
Amendment M005 – Attachment M005-1

notice at each link in the delivery chain that speed in handling is required.  Unless otherwise agreed by
the parties involved, DOE is expected to take action and respond in a similar speedy manner.  The report
should include:

 1.   Contractor's name and address;

 2.   Contract title and number;

 3.   Date;

 4.   Brief statement of problem or event;

 5.   Anticipated impacts; and

 6.   Corrective action taken or recommended.

    b.   Hot Line reports shall document the incidents listed below, in addition to those required
by the Uniform Reporting System (i.e., Paragraph A above):

         1.   Any fatal, imminently fatal injury, accidents, or any incident involving
hospitalization of five or more persons is to be immediately reported.

         2.   Any significant environmental permit violation is to be reported as soon as
possible, but within 24 hours of incident.

         3.   Other incidents that have the potential for high visibility in the media are to be
reported as quickly as possible, but within 24 hours.

         4.   Any failure resulting in damage to Government-owned equipment in excess of
$50,000 is to be reported as quickly as possible, but within 24 hours of the failure.

         5.   Any unplanned event which is anticipated to cause a schedule slippage or cost
increase significant to the project is to be reported within 24 hours.

         6.   Any incident which causes a significant process or hazard control system failure,
or is indicative of one which may lead to any of the above defined incidents, is to be reported as soon as
possible, but within 5 days.

    c.   The requirement to submit Hot Line Reports for the incidents identified in B.1, B.2, or B.3
is for the sole purpose of enabling DOE officials to respond to questions relating to such events from the
media and other public.

    d.  When an incident is reported, in accordance with b.4, b.5, or b.6, the Contractor shall
conduct an investigation of its cause and make an assessment of the adequacy of resultant action.  A
written report is required on a schedule to be established at the time of the initial report.

    e.   When an event results in the need to issue a written or verbal statement to the local
media, the statement is to be cleared first, if possible, by the ID Public Information Officer and
coordinated with the COR.
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SECTION J - ATTACHMENT B
LISTING OF KEY PERSONNEL

TBD SENIOR MANAGEMENT OFFICIAL
TBD TRANSITION MANAGER

The clause entitled "Key Personnel" in Section I contains a requirement for modification to the Contracting
Officer reasonably in advance of, diverting of, or substitution for the above individual(s).  That period shall
not be less than thirty (30) days.

SECTION J - ATTACHMENT C
BILLING INSTRUCTIONS

 BILLING INSTRUCTIONS -- COST REIMBURSEMENT CONTRACTS

1.  Introduction

These instructions are provided for use by Contractors in the preparation and submission of vouchers
requesting reimbursement for work performed under cost reimbursement type contracts.  Compliance
with these instructions will reduce correspondence and other causes for delay to a minimum and will thus
promote prompt payments to the Contractor.

2.  Voucher Form

In requesting reimbursements, Contractors shall use Standard Form 1034 (Public Voucher for Purchases
and Services Other than Personal) (see Exhibit A), and its continuation sheet, SF 1035, supported by a
Statement of Cost (see Exhibit B).  An acceptable substitute (which provides the same necessary
information as found in Exhibits A and B of these instructions) may be used provided the written consent
of the Contracting Officer is first obtained.

3.  Preparation of Standard Form 1034

    a.  Standard Form 1034 shall be completed in accordance with the following instructional notations
(see counterpart notations on Exhibit A):

        (1)  Leave Blank.
        (2)  Enter voucher number (number consecutively, commencing with "l").
        (3)  Enter date voucher prepared.
        (4)  Enter contract number and date of contract award.
        (5)  Enter Contractor's name, mailing address, and telephone number of office to which payment is
to be sent.  This must be the same as stipulated in the contract.
        (6)  If a task order or project agreement is involved in the billing, enter the number and date thereof,
otherwise leave blank.
        (7)  Identify the period the billing covers (e.g., "January 19_____" or "January-March 19______").
        (8)  Payee should show here an adequate description of the articles delivered or services rendered;
or if detail is shown on SF 1035, "Continuation Sheet," or on an attached Statement of Cost, please show
this accordingly, such as "See attached Statement of Cost".
        (9)  Enter the dollar amount of this billing.  The amount claimed must agree with the amount
reflected in the attached Statement of Cost (See Exhibit B).
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       (10) Enter the total amount of billing.

    b.  Preparation of the Statement of Cost (See Exhibit B for format)

        (1)  Statement of Cost shall be completed, making due allowance for the Contractor's cost
accounting system.

        (2)  Costs claimed shall be only those recorded costs authorized for billing by the payment
provisions of the contract.

        (3)  Indirect costs claimed shall reflect actual experience, but in no event shall exceed those
approved for billing purposes by the Contracting Officer.

        (4)  All claimed subcontractor costs shall be supported by attaching copies of the subcontractor's
invoice with the same  detail as outlined herein.

        (5)  The certification on the Statement of Cost must be signed by a responsible official of the
Contractor.

        (6)  Additional supporting data for claimed costs shall be provided in such form and reasonable detail
as an authorized representative of the Contracting Officer may require.

    c.  Submission

        Submit original voucher and four copies (each supported by a copy of the Statement of Cost) to the
addresses prescribed below.

             Original to:

U.S. Department of Energy
Albuquerque Operations Office
ATTN:  AFSC/VGST, PO Box 5239
Kirtland AFB
Albuquerque, NM  87185-5239

One copy to:

             U. S. Department of Energy
             Idaho Operations Office
             ATTN: Michael K. Barrett, Contracting Officer
             850 Energy Drive, MS 1221
             Idaho Falls, Idaho 83401-1563

             One copy to:

             U. S. Department of Energy
             Idaho Operations Office
             ATTN:  Julie E. Connor, Contracting Officer’s Representative
             850 Energy Drive, MS 1203
             Idaho Falls, Idaho 83401-1563

*  To be designated by separate correspondence.
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    d.  Billing Period

        (1)  Voucher shall be submitted no more frequently than monthly.
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 Exhibit B
STATEMENT OF COST

Contractor: ____________________ Contract No: _______________
Address:    ____________________ Voucher No: _______________
            ____________________ Task Order No: _____________
            ____________________ W.O. No: ___________________

Contract Amount (face value):       Amount Authorized for Expenditure (Obligated):

Estimated Cost $__________ Basic Contract $__________
Fixed-Fee (if any) $___N/A____ All Modifications $__________
Total $__________ Contract to Date $__________
Total Fee Billed
  to Date $___N/A____
Retainage $__________                 
Available Fee $___N/A____

                                   Claimed for this   Cumulative
Claimed Costs DPLH     Billing Period      This Bill

Direct Labor
Fringe Benefits @ % ______
Overhead @ % _______
Capital Equipment
Other Nonexpendable Equip
Materials & Supplies
Travel
Subcontract #1
Subcontract #2
Subcontract #3
FCCM % ______
Subcontract #4 (Misc.)
Other Direct Costs
Adjustments (Explain)         ____ __________________  _________

Total Costs (less G&A)

G&A @ % ______               ____     __________________   _________
     Total Costs
Fee @ % _N/A_____ (if any)               __________________ _________

    Total costs and fee               _________________   ___________
    Credit (explain)                  _________________   ___________
    Contractor's share (if any)       _________________   ___________
    Government's share                _________________   ___________

CERTIFICATION:  I certify that this invoice is correct and in accordance with the terms of the contract and
that the costs included herein have been incurred, represent payments made by the Contractor except as
otherwise authorized in the payments provisions of the contract, and properly reflect the work performed.
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____________________________       _____________________________
   (Signature)                             (Title)
_____________________________________________________________

Name and address of preparer:        

 Name: ____________________

Company: ____________________ Telephone:________________

Address: ____________________   

____________________

____________________

ATTACHMENT D
LISTING OF GOVERNMENT-FURNISHED PROPERTY

The Government will provide adequate office space and equipment necessary to perform the statement
of work.  The equipment will include personal computers, laser printers, typewriters, copiers, fax
machines, furniture, workstations, software and office supplies.

SECTION J - ATTACHMENT E
STATEMENT OF WORK

1.1 Human Resources

1.1.1 Personnel/Benefits

1. Interview, process, transition, and brief the INEEL workforce.

2. Ensure October 1, 1999, implementation of all Human Resources programs including
benefits and compensation programs.

3. Ensure October 1, 1999, implementation of all actions necessary to transfer all required
LMITCO and Teaming Partner employees onto Contractor's rolls.

1.1.2 Diversity/Employee Equal Opportunity (EEO)

1.  Perform all necessary tasks to effectively and efficiently complete the transition from the
incumbent contractor to manage the EEO and Diversity Programs.
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1.1.3 Education/Training

1. Prepare training materials and conduct training to ensure all employees are familiar with
Business Management practices and procedures.

2. Ensure coordination among INEEL Employee Education, Training, Professional
Development, and Academic Professional Affairs and external customers and partners.

1.1.4 Benefits  See 1.1.1

1.1.5 Labor Relations

1. Continue discussions with union officials regarding key aspects of the Contract No. DE-
AC07-99ID13727 Section H clause entitled WORKFORCE TRANSITION AND HUMAN
RESOURCE MANAGEMENT and labor agreements.

2. Become signatory to the INEEL Site Stabilization Agreement and the Site Construction
Jurisdictional Procedural Agreement.

1.1.6 Employee Concerns

1. Perform all necessary tasks to effectively and efficiently complete the transition from the
incumbent contractor to manage the Ethics/Employee Concerns Program.  Areas of
emphasis include ES&H, personnel, property management, business management, and
the base-lining of on-going concerns/issues presently in progress and future issues as
transition occurs.

1.2 Business Management

1.2.1 Accounting/Program Controls

1. Establish system for unallowable cost reporting and tracking.

2. Review current contract charging practices and cost allocation systems and identifying
proposed changes (including FY 2000 indirect rate change impacts) if charging practices
are proposed to be implemented by the new contractor for FY 2000.

3. Monitor year-end accounting cutoffs/processes to enable successful year-end closeout
after September 30, 1999.

4. Award a competitive subcontract to a financial institution for a payments-cleared
financing arrangement.  Work with DOE-ID to establish bank accounts.

5. Revise forms, obtain new check stock, secure new Federal/State identification numbers,
procure signature plates, turn-in/reissue credit cards, update electronic and manual
signature tables/authorizations, update vendor master file, etc.

6. Complete initial discussions with DOE-ID regarding plans to modify current cost
allocation system if applicable.

7. Identify relocation costs of personnel including costs identified for prime contractor and
subcontractor key personnel proposed for the management and operating contract for the
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INEEL by 9/30/1999.  All costs associated with the relocation of these personnel shall be
charged to this contract.

8. Review program controls, prioritization, planning, and integration documentation and
procedures to ensure continued implementation and improvement.

1.2.2 Contracts / Purchasing

1. Negotiate Performance Evaluation and Measurement Plan for Contract No. DE-AC07-
99ID13727 as contemplated by DEAR 970.5204-54.

2. Novate existing subcontracts/purchase orders.

3. Submit complete written description of purchasing system for review and approval.

1.2.3 Information Management

1. Review and baseline incumbent contractor Y2K status, contingency plans and continuity
plans to enable continued successful Y2K efforts.  This includes plans for continuity of
operations during the planned Christmas curtailment.

2. Baseline hardware/software assets along with site license and maintenance agreements.

1.2.4 Communications (See 1.2.5)

1.2.5 Intergovernmental Affairs

1. Conduct a one-on-one meeting with DOE Public Affairs within five working days after
contract award.

2. Submit a communications plan which addresses: procedures for staffing the EOC;
internal and external communication processes; signing and logos; stakeholder consent
building approach; and integration of communications with day-to-day services, speech
writing and policy.

3. Meet with federal, state, local and tribal officials to establish Points-of-Contact (POC) and
company protocols.

4. Meet with each of the major INEEL media outlet points and deliver media interface plan
with POC's identified.

5. Submit a plan for the Outreach Offices to support quarterly briefings with the appropriate
federal and state legislators involved with INEEL programs.

1.2.6 Property

1. Complete a property management survey to assess current policies and procedures.
Review previous property audits to ensure compliance with requirements.

2. Participate with the incumbent contractor in the inventory of all Government-owned
property with the intention being the transfer to, and acceptance by, the Contractor on the
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contract starting date.  The property will include, but not be limited to, fixed plant capital,
moveable capital, sensitive items, warehouse inventories, production inventories, plant
spare inventories, equipment held for future projects, and administratively-controlled
property.

1.3 Environment, Safety, Health and Quality Assurance

1.3.1 Environment, Safety and Health (ES&H)

1. Review all existing ES&H policies and procedures.

2.    Complete transition plans and staff plans to perform M&O tasks.

3.  Review all permits, documentation and impact statements.

4. Review lessons learned from environmental compliance baseline activities from 1997 to
the present.

5. Review recent Notices of Violation (NOVs) and Notices of Deficiencies (NODs) along with
all current consent orders.

6.    Review and analyze on-going projects for conformance to specifications, data quality,
operating and maintenance procedures, safety and health requirements, and regulatory
limits.

7.    Establish contact and rapport with local and state officials for ES&H and national
agencies (e.g., OSHA and EPA) in concert with DOE-ID.

8.    Review all implementation activities resulting from the TRA Accident Corrective Action
Implementation Plan.

9.    Participate as an observer in TRA Accident corrective action verification and validation
processes during the transition period.

10.   Negotiate and execute Authorization Agreements for all INEEL Hazard Category 1 and 2
facilities by September 30, 1999.

11.   Participate as an observer in the initial Integrated Safety Management Phase II
Verification activities taking place in September 1999.

1.3.2 Quality Assurance (QA)

1.  Review the existing QA Program and all QA procedures, processes and tasks.

2.  Review/Conduct quality audits, as appropriate.

3.  Develop an INEEL Quality Assurance implementation plan and present it to DOE-ID prior
to September 30, 1999.
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1.4 Legal

Counsel for the Contractor shall coordinate with the DOE-ID's Office of Chief Counsel on matters
covered under this section and provide contract review, preparation, counseling, and finalization.

1.4.1 Litigation and Claims

The incumbent management and operating contractor will prepare and provide to the Contractor
a list of all pending litigation cases (both lawsuits and administrative proceedings) and a list of all
claims arising under or related to the incumbents contract with DOE, the costs of which are
allowable costs under the incumbent's contract.  Contractor must ensure that all matters related
to such litigation and claims are accounted for in the transition. Any assignment of responsibilities
for managing these matters from the incumbent to the Contractor must be documented by
agreement of the parties, generally in the three-party transition agreement discussed below.

1.4.2 Three-party Transition Agreement

The Contractor shall assume lead responsibility for negotiating a three-party transfer agreement
with the Contractor, DOE, and the incumbent management and operating contractor by a target
date of August 1,1999.  This three-party transfer agreement is intended to facilitate the orderly
transfer of management and operating responsibilities from the incumbent to the Contractor and
the close-out of various activities related to the incumbent's responsibilities.  It will not modify
existing contracts.  It will also define how the incumbent will perform its continuing obligations
under its contract with DOE in coordination with the Contractor.  The three-party transfer
agreement is expected to be similar to those executed by the incumbent when it assumed
management and operating responsibilities, and should address:

1.   Post operational services of the incumbent contractor

2.    Contractor's support for the incumbent contractor's closeout activities

3.   Assignment of subcontracts, leases, purchase orders, permits and licenses

4.   Payment and assignment of invoices, charges, credits, and rebates

5.   Taxes

6.    Transfer of accountable classified matter and nuclear material

7.   Property inventory

8.   Support for patent clearance or intellectual property matters

9.    Transfer of records

10.    Employee benefits and other employee matters

11.    Litigation and claims (including ongoing employee actions)

1.5  Laboratory Development
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Familiarize company management with INEEL capabilities and long range goals by
understanding INEEL’s historical strengths, current capabilities, ongoing programs and probable
future directions. Interface with DOE, incumbent contractor, and Principal Investigators to develop
this understanding.  The Contractor shall ensure understanding that the INEEL will emerge as a
true national laboratory during the five-year contract.

1.5.1  Strategic/Long Range Plan

1.  Continue, in a more detailed manner (as was requested in the INEEL M&O RFP)
assessment of current INEEL long-range plan as it stands and submit feedback on
needed strengths, weaknesses and any changes needed to DOE-ID by 9/15/99.

2. Review with DOE-ID and key personnel existing strategies for enhancing INEEL’s role in
the four INEEL mission objectives outlined in the Long Range Plan by 7/31/99.  This shall
include reviewing strategies for enhancing INEEL's role and status as the EM and
Environmental National Laboratory with DOE-ID, and key personnel by 7/31/99.  Also,
strategies dealing with increasing INEEL’s role as an NE laboratory will be reviewed.

1.5.2. Technology Transfer

1.  Ensure all affected parties for CRADAs, licenses, patents and copyrights are accurately
addressed, modified when necessary, and assigned to the Contractor.

2.  Maintain separate accounting for royalties to LMITCO and the Contractor.

3.  Ensure that the Bank of Eastern Idaho (trustee) gives LMITCO its 20% of any equity for
startups.

1.5.3  LDRD/University Relations

1.  Review by 9/1/99 the strategies for building and refining long term, strategic partnerships
with research and regional universities.

2. Review by 9/8/99 INEEL's research subcontracts then evaluate their potential to enhance
INEEL’s strategic research partnerships.

3. Ensure the LDRD and the Leadership forum multiyear committed research activities will
be completed during the course of the contract, in accordance with DOE policies.

1.5.4 Research & Development

1. Understand by 9/15/99 the subcontract strategy and peer and merit review process of
INEEL research and development.

2. Review the competitive funding calls processes and assess by 9/1/99 how to improve the
quality and the number of R&D proposals submitted.

3. Evaluate by 9/1/99 INEEL research and development practices, then sustain those that
produce creative ideas, teamwork, and outstanding research and development
performance.

1.5.5 Work for Others General Management and Oversight Tasks
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1. Ensure October 1, 1999 implementation of all WFO activities, projects and operations by
continued discussions and interviews with all INEEL personnel (M&O contractor
personnel and DOE-ID personnel) associated with WFO activities and operations

2.  Establish WFO transition logistics and communications by briefing all INEEL personnel
regarding implementation, coordination and direction plans for continuing WFO activities
and growing WFO by 9/15/99.

3.  Ensure all WFO activities are in full compliance with DOE-Order 481.1 and DOE Manual
481.1-1 (or updated versions).

1.5.6 Support for federal financial assistance (grants and cooperative agreements.)

1.  Ensure all obligations are completed by 10/1/99.

1.5.7  Systems Engineering

1.  Review and plan transition of systems engineering management plans, technical
documents, infrastructure development of programs, and process definitions for INEEL.

2.  Review and plan transition of systems engineering Center of Excellence competency,
development and training.

3.  Review, plan and transition INEEL systems engineering integration efforts.

1.6 Programs

1. Review compliance agreements, NRC Licenses, and NEPA documentation to ensure
continued compliance and achievement of milestones (e.g., Settlement Agreement,
FFA/CO, FFCA Site Treatment Plan, RCRA Consent Orders, HLW NON/CO, AMWTP
EIS, HLW EIS, INEEL ER&WM/Programmatic SNF EIS, etc.).

2. Review each program’s life-cycle baseline, schedules, and paths to closure
documentation.

3. Review program controls, prioritization, planning, and integration documentation and
procedures to ensure continued implementation and improvement.

4. Review status of funds and priorities for all programs, including uncosted balances from
FY99 and anticipated FY2000 appropriations.

5. Continued implementation of integrated work control improvements, integrated safety
management, and corrective measures associated with the TRA-648 accident.

1.6.1 High Level Waste

1. Review existing baseline/planning documentation to ensure readiness for FY 2000
implementation.

2. Review HLW EIS and draft Record of Decision to ensure readiness for ROD
implementation.
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3. Establish contacts and working relationships with DOE program and operations
counterparts and funding organizations.

1.6.2 Spent Nuclear Fuel

1. Review existing baseline/planning documentation to ensure readiness for FY 2000
implementation.

2. Review SNF NEPA decision documentation to ensure continued compliance.

3. Establish contacts and working relationships with DOE program and operations
counterparts and funding organizations.

4. Review NRC licensing documentation for dry fuel storage facilities (including Fort St.
Vrain) to ensure operations continue in compliance.

5. Review implementation status of SNF QA program RW-0333P and formulate aggressive
plans to reach full and verifiable implementation for spent nuclear fuel programs.

1.6.3 Waste Management

1. Review existing baseline/planning documentation and ensure readiness for FY 2000
implementation.

2. Establish contacts and working relationships with DOE program and operations
counterparts and funding organizations.

3. Establish appropriate working relationship with BNFL to ensure AMWTF project success.

1.6.4 SMC

1. Review existing baseline/planning documentation to ensure readiness for FY 2000
implementation.

2. Establish contacts and working relationships with DOE program counterparts and funding
organizations including U.S. Army.

1.6.5 Environmental Restoration

1. Review existing baseline/planning documentation and ensure readiness for FY 2000
implementation.

2. Establish contacts and working relationships with DOE Program counterparts, funding
organizations, and regulatory agency counterparts (EPA Region 10 and IDHW/DEQ) in
the tri-party Federal Facility Agreement and Consent Order (FFA/CO).

1.6.6 Reactor Operations

1. Review existing baseline/planning documentation to ensure readiness for FY 2000
implementation.
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2. Establish contacts and working relationships with DOE and other government program
counterparts and funding organizations.

1.6.7 National Programs

1. Review existing baseline/planning documentation to ensure documentation is ready for
FY 2000 implementation of national programs including:

- National Analytical Management Program

- Mixed Waste Focus Area

- National Transportation Program

- National Low Level Waste Program

- Low Level Waste/Mixed Low Level Waste Center of Excellence

- National Spent Fuel Program

2. Establish contacts and working relationships with DOE program counterparts and funding
organizations.

3. Prepare for continued support and leadership in the area of local and national EM
integration.

1.7 INEEL Operations

1. Prepare to assume INEEL operations such that operations are uninterrupted and
continue under established practices of operational excellence with continuous
improvements to ensure operations are safe, compliant with Environment, Safety and
Health requirements and will ensure that INEEL compliance and program commitments
are met.

1.7.1 Infrastructure

1. Review existing EM funded baseline/planning documentation to ensure readiness for FY
2000 implementation.

2. Establish contact and working relationship with DOE program and operations
counterparts and funding organizations.

3. Review existing indirect funded planning documentation to ensure readiness for FY 2000
implementation.

4. Review CPP-651 seismic issue and provide necessary support to ensure continuation
and completion of resolution (DNFSB finding).

1.7.2 Security

1. Review and baseline safeguards and security activities in accordance with requirements
in the Site Safeguards and Security Plan (SSSP).
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1.8  Internal Control/Audit

1. Assess the adequacy of transition procedures and controls.

2. Establish initial audit policies and procedures.

3. Review and baseline audit activities and issues.

Section K – Provisions of Contract No. DE-AC07-99ID13727 (and any future modifications thereto)
are hereby incorporated by reference.


